

Project: SALUDA COUNTY DETENTION CENTER AND EMS			Architect's Commission No.: 581664			Bids Receipt Time: 3/7/2024 @ 3pm Bids Opening Time: 3/7/2024 @ 3pm				
GENERAL CONTRACTORS	Edcon General Contractors	GW Liles Construction Co., Inc	Gillam and Associates, Inc.	HG Reynolds Company, Inc	RD Brown Contractors, Inc					
Part A: Base Bid - Detention Center	\$20,625,100.00	\$25,380,896.00	\$21,907,000.00	\$21,854,906.00	\$22,627,000.00					
Part B: Base Bid - EMS Facility	\$3,334,600.00	\$3,847,412.00	\$3,316,270.00	\$3,316,923.00	\$3,394,000.00					
No. 1a Interior Panel Signage (Detention) \$12,000	✓	✓	✓	✓	✓					
No. 1b Interior Panel Signage (EMS) \$6,000	✓	✓	✓	✓	✓					
Allowance No. 1 Moisture Vapor Treatment	\$17,000.00	\$46,750.00	\$57,836.00	\$38,250.00	\$51,000.00					
Allowance No. 2 Additional Excavation, off-site disposal and backfill	\$86,000.00	\$158,400.00	\$150,000.00	\$74,000.00	\$94,000.00					
Allowance No. 3 Additional Excavation in Trenches, off-site disposal & backfill	\$48,000.00	\$88,000.00	\$75,000.00	\$40,000.00	\$50,000.00					
TOTAL BASE BID PRICE (DETENTION CENTER)	\$20,788,100.00	\$25,686,046.00	\$21,919,000.00	\$22,019,156.00	\$22,834,000.00					
	NOTE 1									
TOTAL BASE BID PRICE (EMS FACILITY)	\$3,503,600.00	\$4,146,562.00	\$3,322,000.00	\$3,475,173.00	\$3,595,000.00					
				NOTE 2						
Alternate No. 1 Tyco Raven Sprinkler heads	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00					
Alternate No. 2 Preferred MFR Steel Cell of NA	\$0.00	\$529,731.00	\$481,571.00	\$0.00	\$0.00					
Alternate No. 3 Preferred MFR Johnson Controls	\$486,000.00	\$180,400.00	\$450,000.00	\$495,000.00	\$460,000.00					
Receipt of Addenda acknowledged	✓	AD 04 not acknowledged	✓	✓	✓					
Contractor License Number	✓	✓	✓	✓	✓					
Bid Form signed	✓	✓	✓	✓	✓					
Bid Form sealed	✓	✓	✓	✓	✓					
Bid Security (5%) attached	✓	✓	✓	✓	✓					

Note 1: Bid Form listed \$20,794,100 in error

Note 2: Bid Form listed \$3,456,386 in error

I certify this to be a true and accurate copy of the bids:
Jason Hopkins, AIA