

# MOSELEYARCHITECTS

## Project: Town of Cheraw Theatre on the Green Stabilization

Architects Project #: 630788

Receipt of Bids:  
03/26/2024 @ 2pm

General Contractors	Gilbert Construction
Part A: Base Bid	\$184,310.00
Part B: Lump Sum Allowance No. 1	\$10,000.00
Part C: Quantity Allowance No. 3	\$8.05 /unit \$2,544.00
Total Base Bid = Parts A + B + C	\$196,854.00
Alternate No. 1	\$49,500.00
Total Base Bid + Alternate 1	\$246,354.00
Alternate No. 2	\$281,325.00
Total Base Bid + Alternates 1 and 2	\$527,679.00
Alternate No. 3	\$85,400.00
Total Base Bid + Alternates 1, 2 and 3	\$613,079.00
Receipt of Addenda 1 -acknowledged	YES
Class A Contractor License Number	YES
State Corporation Commission form attached & completed	YES
Bid Form signed	YES
Bid Form sealed	YES
Bid Security (5%) attached	YES
All changes or modifications signed or initialed	YES

Notes:

- 1 -
- 2 -
- 3 -
- 4 -